STATE OF CALI FORNI A BI D SUMMARY

I N MADERA COUNTY NEAR FI ARVEAD AND
CHOWNCHI LLA AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 02/ 08/ 05
CONTRACT NUMBER 06-461904
LOCATI ON 06- MAD- 99- 20. 2/ 29. 2

CONSTRUCT MEDI AN BARRI ER

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
02/ 09/ 05
CONTRACT CODE 'B '
21 CONTRACT | TEMS

FEDERAL AlD ACST- P099- ( 480) E
PHG- P099- (480) E

PROPGOSALS | SSUED 10 FUND TOTAL HB1 1, 359, 000 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF Bl DDERS 2 ENG NEERS EST 1, 165, 000. 00 AMOUNT UNDER 17, 003. 00 PERCENT UNDER EST 1.46
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,147, 997. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 1,187, 933. 00 1 APEX FENCE CO I NC 530 365-3316

P O BOX 545
ANDERSON CA 96007

00269127

FAX 530 365-5478



06- 461904 Bl D245

06- MAD- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 08/ 05 02/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

VI SALI A CA
M BUMGARNER | NC METAL BEAM GUARD RAIL, THRIE BEAM CRASH CUSHI ON
LI VERMORE CA
M BUMGARNER | NC TERM NAL ANCHOR ASSEMBLY AND CRASH CUSHI ON
LI VERMORE CA
REYCO SM TH AND REYNCLDS ERCSI ON CONTROL HI GHWAY PLANTI NG AND TEMPORARY | RRI GATI ON SYSTEM
Rl VERSI DE CA
SPECI ALI TY MOW NG SERVI CE CLEARI NG AND GRUBBI NG ( PARTI AL)

FALLBROOK CA



06- 461904 Bl D245
06- MAD- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 08/ 05 02/ 09/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PARTI AL)
522 LI NDON LANE
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS | NC CRASH CUSHI ON SAND FI LL ( PARTI AL)
522 LI NDON LANE
NI POMO CA 93444



06- 461904 Bl D245

06- MAD- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
02/ 08/ 05 02/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 200. 00* 2, 200. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 200. 00* 4, 200. 00
3 074025 TEMPORARY SOl L STABI LI ZER KG 1,020 2.50 2, 550. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 11, 000. 00* 11, 000. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 61 27. 00 1, 647. 00
8 033982 REMOVE S| NGLE THRI E BEAM BARRI ER M 12 30. 00 360. 00
9 (S) 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 3 1, 000. 00 3, 000. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
12 198001 | MPORTED BORROW VB 3, 000 75. 00 225, 000. 00
13 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 23, 400. 00* 23, 400. 00
14 (S) 033983 TEMPORARY | RRI GATI ON SYSTEM LS LUMP SUM 6, 000. 00* 6, 000. 00
15 390101 ASPHALT CONCRETE TONN 17 60. 00 1, 020. 00
16 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 180 45. 00 8, 100. 00
AREA)
17 833080 CONCRETE BARRI ER ( TYPE K) M 4,160 92. 00 382, 720. 00
18 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 3, 300 92. 00 303, 600. 00
19 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 1 1, 000. 00 1, 000. 00
20 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 7 4, 600. 00 32, 200. 00
21 999990 MOBI LI ZATI ON LS LUVMP SUM 70, 000. 00* 70, 000. 00

TOTAL 1,147,997. 00



06- 461904 Bl D245

06- MAD- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
02/ 08/ 05 02/ 09/ 05
| TEM SECOND
Bl D AMOUNT

1 12, 550. 00* 12550.0
2 1, 500. 00* 1500. 0
3 17.00 17340.0
4 6, 000. 00* 6000. 0
5 55, 000. 00* 55000. 0
6 10, 000. 00* 10000. 0
7 38. 00 2318.0
8 50. 00 600. 0
9 1, 300. 00 3900.0
10 18, 000. 00* 18000. 0
11 4, 500. 00* 4500. 0
12 45. 00 135000. 0
13 22,500. 00* 22500.0
14 6, 000. 00* 6000. 0
15 125. 00 2125.0
16 25.00 4500. 0
17 120. 00 499200. 0
18 90. 00 297000. 0
19 1, 200. 00 1200.0
20 4,100. 00 28700.0
21 60, 000. 00* 60000. 0
TOT 1,187, 933. 00



